

BITUMEN PRODUCTION

RFP Date

Contact: Don L. Guglielmin, Manager, Supply Management, Bitumen Production
Phone No.: (780) 828-3459
Fax No.: (780) 828-3851
Email: Don.L.Guglielmin@cnrl.com

Extraction

No pending packages

Froth Treatment

No pending packages
No pending packages

Ore Preparation Plant

No pending packages

UPGRADING

Contact: Jim Bowers, Manager, Supply Management, Utilities & Offsites
Phone No.: (780) 828-2984
Fax No.: (780) 828-3755
Email: Jim.Bowers@cnrl.com

No Pending Packages

UTILITIES & SERVICES

Contact: Sudip Kumar, Manager, Supply Management, Utilities & Offsites
Phone No.: (780) 828-2678
Fax No.: (780) 828-3786
Email: Sudip.Kumar@cnrl.com

Utilities

No Pending Packages

Water Systems

No Pending Packages

Cogeneration

No Pending Packages

Heat Integration

No Pending Packages

Sulphur Blocking

No Pending Packages

MINING

Contact: Louis Guevremont, Manager, Supply Management, Mining
Phone No.: (780) 828-3426
Fax No.: (780) 828-3853
Email: Louis.Guevremont@cnrl.com

Winter Drilling Program

Wire Line Logging
Laboratory Services

July 08
July 08

OPERATIONS & MAINTENANCE

Contact: Jai Mehta, Manager, Supply Management, Central Contracts
Phone No.: (780) 828-2861
Fax No.: (780) 828-3755
Email: Jai.Mehta@cnrl.com

Maintenance, Repair and Operations Services

No Pending Packages

Maintenance, Repair and Operations Supply

No pending packages